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Report to Council 
Meeting Date: September 2, 2025 

Report Title: Tender Results for Townline Bridge 
Replacement 
 
Department: Public Works 
Author’s Name: Dan Chant 
Position: Manager of Roads and Drainage 
File/Report #RDS-2025-25 
 

 
 

RECOMMENDATION: 
Be it resolved that Council passes a By-Law authorizing the Mayor and Clerk to sign a tri-
party agreement between Elizabethtown-Kitley and Goldie Mohr Ltd. for the replacement 
of the Townline Bridge at 50% of the tender cost being $245,500 (plus the Township’s 
portion of the HST) for a total of $249,820.80,  

AND FURTHER, that Council passes a By-Law to enter into a project management 
agreement with TSI Inc., engineering firm for project management, as presented in 
Council Report RDS-2025-25.  

STRATEGIC PLAN COMMENTS: 
Sector 8 – Governance and Administration – Strategic Initiative 4 – Township 
Council will ensure openness and transparency in its operations. 
 
OVERVIEW: 
A tender was advertised for the replacement of Townline bridge. This bridge is jointly 
owned between The Township of Rideau Lakes and The Township of Elizabethtown 
Kitley. The prices below represent the total price of the replacement excluding 
engineering costs, provisional items, and HST. The total cost shown below will be split 
equally between the two Municipalities. Staff budgeted $600,000.00 for our portion of this 
project. Six (6) tenders were received and opened on July 15, 2025 following the deadline. 
 
The final RVCA permit has not been received yet. We have received a preliminary review 
and they have advised we will be approved. The bids received were based on the 
preliminary review. If the final review contains changes the bid price will have to be 
adjusted. Due to a completion date of November 10th we need to get Council approval to 
proceed in order to complete the project on time. 
 
Other cost to keep in mind is in addition to the $29,548.56 already spent so far this year, 
an estimated $101,200.00 in engineering cost is expected. TSI Inc. will be supervising 
the project to ensure that work is completed in accordance with RVCA and the tendered 
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specifications. I am also allowing for $50,000.00 in contingencies that may or may not 
happen. These fees are based on total costs and will be shared by both Municipalities. 
Township of Rideau Lakes estimated share would be approximately $180,748.56.  
 

 

 
      

                                                                                                                 

 

 

 
 
 
 
 
FINANCIAL IMPLICATIONS:  
The Township budgeted $600,000 for the project. 
 
$249,820.80 (Township share of construction) 
$180,748.56 (TSI project management and contingency) 
Total: $430,569.36 
 
ATTACHMENTS:  
Engineering Cost Estimate  
 
 
 
e-signed August 27, 2025 
__________________________________        
Dan Chant         DATE 
Manager of Roads and Drainage 
 
 
e-signed August 28, 2025 
__________________________________        
Shellee Fournier        DATE 
CAO 
 

Company Name Total Less HST 
 
Goldie Mohr Ltd. 

 
$491,000.00 

 
Arnott Brothers Const. 

 
$638,371.00 

 
Thomlinson Const. 

 
$763,145.00 

 
Cranes Const. 

 
$877,226.00 

 
Fidelity Group 

 
$904,474.00 

 
GMP 

 
$1,130,373.79 


